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PKBSMUN/NCD/
WORKY 2077/078-06

Pakhribas-Panchakanya Ramilc-
Okhre-Dhulpuja Road Upgrading
Project(3+815 To 5+220)

Change Nirman Scwa,
Taplejung

15,86,834.00

PKBSMUN/NCRB/ |
WORK! 2077/078-07

| Construction Of Jaldevi Simsar Park

And Conservation Works

Baudha Nirman Scwa,
Ilam

15,06,693.71

PKBSMUN/NCB/
WORK/ 2077/078-08

Construction Of Ward Level Health
Care Center Ward Number 1

Unique
Construction,Sunsari

22,70,704.92

PKBSMUN/NCB/
WORK! 2077/078-09

Construction Of Ward Level Health
Care Center Ward Number 3

Unique
Conslmction,Sunsa%

21,32.876.72




